APPROXIMATE TIME ESTIMATES NEEDED TO CREATE REAL ESTATE MOBILE APPLICATION

FEATURES	APPROX. ESTIMATE IN WORKING HOURS	
	IOS	ANDROID
System features		
App structure Payment system integration Social networks integration Push notifications Application menu Google analytics integration API integration Manage local data Storage	110	102
Basic user features		
Main screen Registration process Log in/log out feature Forgot password feature Activate/renew subscription Account preferences Contact us screen	40	56
Create new property Choose rental type Enter key data View values clarifications View overall yield values Yield definitions info screens View/edit the default costs View/edit the default income values View/edit the yield values View/edit finance values View/edit yield summary Enter property basic details Save property	118	130
Manage saved properties View list of saved properties Call property staff View/edit property details Delete property	20	22
Info screens Terms & conditions GDPR-/HIPPA-compliant privacy policy Data protection policy FAQ	24	16

FEATURES	APPROX. ESTIMATE IN WORKING HOURS
	🖥 WEB PART
System features	
Basic structure Email notifications Payment system integration Google analytics integration Social networks integration	72
Basic user features	
Main page Registration process Log in/log out feature Forgot password feature Activate/renew subscription Account preferences Contact us page	44
Create new property Choose rental type Enter key data View values' clarifications View overall yield values Yield definitions info screens View/edit the default costs View/edit the default income values View/edit the yield values View/edit finance values View/edit/yield summary Enter property basic details Save property	84
Manage saved properties View list of saved properties Call property staff View/edit property details Delete property	16
Info pages Terms & conditions GDPR-/HIPPA-compliant privacy policy Data protection policy FAQ	16
API creation	70
Additional charges	
Analysis and design	300
Project management	150
Testing and stabilizing	500
Deployment	24
TOTAL	**1914**